STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 29/ 01 I'N SAN BERNARDI NO COUNTY | N 12/ 03/ 01
CONTRACT NUMBER 08- 440304 REDLANDS FROM 1.3 TO 0.5 KM VEST OF CONTRACT CODE 'C
LOCATI ON 08- SBD-38-7.7/8.2 BRYANT STREET 35 CONTRACT | TEMS
REALI GN CURVE AND SHOULDERS FEDERAL Al D ACST-P038-(012) E

PHG- P038- (012) E

B GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

°ROPCSALS | SSUED 20 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 120
WUMBER OF BI DDERS 9 ENG NEERS EST 617, 400. 00 AMOUNT  UNDER 51, 753. 53 PERCENT UNDER EST 8. 38
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 565, 646. 47 8 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377
2 597, 238. 00 9 LADD AND ASSCCI ATES 530 241-6102
00743116
P O BOX 992750 FAX 530 241-5492
REDDI NG CA  96099- 2750
3 599, 257. 00 1 S P PAZARGAD ENG NEERI NG 818 226-9222
CONSTRUCTI ON | NC 00799177
5921 W SH AVENUE FAX 818 226-9223
ENCI NO CA 91316
4 624, 107. 90 6 MC LAUGHLI N ENG NEERI NG AND 909 699- 7957
M NI NG | NC 00648284
41934 MAIN STREET STE 107 FAX 909 699-5208
TEMECULA CA 92590-2701
5 643, 000. 00 7 BEADOR CONSTRUCTI ON COVPANY 949 724-0264
I NC 00720483
P OBOX 1 FAX 949 724-0267

CORONA DEL MAR CA 92625



3- 440304
3- SBD-38-7
L/ 29/ 01

665, 960. 00

703, 564. 00

769, 769. 00

819, 795. 00

A P ENG NEERI NG CORPORATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET
ORANGE CA 92868

MATI CH CORPORATI ON

P O BOX 50000
SAN BERNARDI NO CA 92412

SEAN MALEK ENG NEERI NG AND
CONSTRUCTI ON

3772 BRENNAN AVENUE
PERRIS CA 92571

FAX

FAX

FAX

FAX

909 686-2512
00723018
909 686-3845

714 538-5156
00743775
714 538-5157

909 825-9100
00149783
909 825-1780

909 943-2548
00535009
909 940-6078

Bl D245
PAGE 2
12/ 03/ 01



3- 440304 Bl D245

3- SBD-38-7 PAGE 3
L/ 29/ 01 12/ 03/ 01
LI' ST OF SUBCONTRACTORS
DDER I D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WWORK SUBCONTRACTED
08 REYCO SM TH AND REYNCLDS
CORONA CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)

RI ALTO CA



3- 440304
3- SBD-38-7
L/ 29/ 01

DDER

| D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 4
12/03/01

BAYWOCD ENVI RONVENTAL
SAN RAFAEL CA
CONTECH CORPORATI ON
SAN DI EGO CA

MARI NA LANDSCAPI NG
ANAHEI M CA

LEAD COWVPLI ANCE PLAN

DRAI NAGE PI PE

ERCSI ON CONTROL

MATI CH CORPORATI ON PAVI NG
SAN BERNARDI NO CA
SUDHAKAR COVPANY STRI PI NG
RIALTO CA
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PACI FI C RESTORATI ON GROUP I TEMS 19 THRU 21
1280 NMAGNOLI A AVENUE
CORONA CA 92879
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

MARI NA LANDSCAPI NG
ANAHEI M CA

JONTI NUED ON NEXT PAGE

ERCSI ON CONTROL



3- 440304 Bl D245

3- SBD-38-7 PAGE 5

L/ 29/ 01 12/ 03/ 01
LI'ST OF SUBCONTRACTORS

DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
5 MORNI NG STAR CONSULTI NG LEAD COVPLI ANCE PLAN

PI NOLE CA

PALM CANNON CONTRACTORS PAVI NG

YUCAI PA CA

PARRI S TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS

MJURRI ETA CA

SUDHAKAR COVPANY | NC STRI PI NG

RIALTO CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
7 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

MARI NA LANDSCAPE STRAW SEED AND FERTI LI ZER

ANAHEI M CA

SUDHAKAR COMPANY STRI PI NG

RIALTO CA
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
4 APCO ASPHALT CONCRETE DI KE

GOSHEN CA

CHRI SP COVPANY STRI PI NG

FREMONT CA

ONTI NUED ON NEXT PAGE



3- 440304
3- SBD-38-7
L/ 29/ 01

DDER

LI
I D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 6
12/03/01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

REYCO SM TH AND REYNOLDS EROCSI ON CONTRCL
CORONA CA

HYDROSEEDI NG

DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
1 CHRI SP COMPANY ITEMS 2, 5, 9, 10, 33 AND 34 (PARTIAL)

FREMONT CA

REYCO EROSI ON CONTROL I TEMS 19 THRU 21 (PARTI AL)

CORONA CA
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

A C DI KE COVPANY
LI NCOLN CA

DUGAT
M RA LOVA CA

HYDROSPROUT
ESCONDI DO CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SUDHAKAR
RIALTO CA

ASPHALT CONCRETE DI KE

DRAI NAGE

EROCSI ON CONTROL

REMOVE BASE

PAVEMENT MARKI NG



3- 440304

Bl D245
3- SBD-38-7 PAGE 7
L/ 29/ 01 12/03/01
LI'ST OF SUBCONTRACTORS

DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
3 AYALA AND SON ASPHALT PAVI NG

SAN BERNARDI NO CA

CHRI SP COVPANY STRI PI NG

FREMONT CA

REYCO SM TH AND REYNOLDS ERCSI ON CONTRCL, SEED AND FERTI LI ZER

CORONA CA



3- 440304
3- SBD-38-7
L/ 29/ 01

| TEM
NO.

19 (9)

21 (9)

25 (F)

29 (F)

34 (9)

| TEM
CODE

073000
120090
120100
120116
120151
120165
120200
128650
150714
150722
150742
150821
150860
152300
152320
160101
190101
190110
203003
203045
203056
260201
390144

394040
510535
664020

703283

705045
719569
721008
729010
750030
840560

850111

CONTRACT PROPOSAL

TEMPORARY CULVERT
CONSTRUCTI ON AREA S| GNS

TRAFFI C CONTROL SYSTEM

TYPE || BARRI CADE

TEMPORARY TRAFFI C STRI PE ( TAPE)
CHANNELI ZER ( SURFACE MOUNTED)
FLASH NG BEACON ( PORTABLE)

PORTABLE CHANGEABLE MESSAGE S| GN
REMOVE THERMOPLASTI C TRAFFI C STRI PE
REMOVE PAVEMENT MARKER

REMOVE ROADSI DE SI GN

REMOVE HEADWALL

REMOVE BASE AND SURFACI NG

RESET OBJECT MARKER

RESET ROADSI DE SI GN

CLEARI NG AND GRUBBI NG

ROADWAY EXCAVATI ON

LEAD COVPLI ANCE PLAN

STRAW ( EROSI ON' CONTROL)

PURE LI VE SEED ( EROSI ON CONTROL)
COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL)
CLASS 2 AGGREGATE BASE

ASPHALT CONCRETE (TYPE A, 19- MM
MAXI MUM GRADI NG)

PLACE ASPHALT CONCRETE DI KE (TYPE A)
M NOR CONCRETE ( HEADWALL)

600 MV CORRUGATED STEEL PI PE

(2.01 MM THI CK)

900 MV CORRUGATED STEEL Pl PE RI SER
(2.01 MM THI CK)

600 MV STEEL FLARED END SECTI ON

M NOR CONCRETE (Pl PE ENCASENMENT)
ROCK SLOPE PROTECTI ON (LI GHT, METHOD B)
ROCK SLOPE PROTECTI ON FABRI C

I NLET FRAME AND GRATE

THERMOPLASTI C TRAFFI C STRI PE

( SPRAYABLE)

PAVEMENT MARKER ( RETROREFLECTI VE)

OFLOW B

UNIT OF
MEASURE

CRPR R U UE S U A S

ESTI MATED
QUANTI TY

16
LUWMP SUM
LUWP SUM
24
3,440
500
4
2
1, 080
66
4

2

2, 560

23

1

LUMP SUM

96. 10
2, 700. 00*
24, 055. 00*
26. 88
2.15
19. 62

1,901. 45
275. 36

448. 27
104. 40
1,075.00
256. 02

295. 63

Bl D245
PAGE 8
12/03/01

51, 788.
1, 553.
107.

5, 362.
88, 703.
6, 170.
3, 784.
7, 955.
340.
38, 296.
157, 251.

4, 377.
1, 711.
14, 043.

896.

208.
215.
1, 792.
134.
295.
1, 479.

775.



3- 440304 Bl D245

3- SBD-38-7 CONTRACT PROPOSAL OFLOW BI DDER PAGE 9
L/ 29/ 01 12/03/01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 999990 MOBI LI ZATI ON LS LUMP SUM 65, 016. 42* 65, 016. 42

TOTAL 565, 646. 47



3- 440304 Bl D245
3- SBD- 38- 7 SUMMARY OF REMAI NI NGBI DDERS PAGE 10
L/ 29/ 01 12/ 03/ 01
R SR EETPEREERERD R T AR EPTPEEEERERD R e P EETEEREPEPE EREEEE R T EEEE R POENEPEERERE
rEM SECOND | THI RD | FOURTH | FI FTH
| Bl D AMOUNT | Bl D AMOUNT [ Bl D AMOUNT BI D AMOUNT
[ e L e bt R e TP P PP LR R e CEPLEREEE L P CEERE TR
1| 100. 00 1600. 00| 60. 00 960. 00| 325. 00 5200. 00| 200. 00 3200. 00
2| 3, 800. 00* 3800. 00| 5, 000. 00* 5000. 00| 4, 200. 00* 4200. 00| 2, 500. 00* 2500. 00
3| 12, 000. 00* 12000. 00| 8, 000. 00* 8000.00| 20, 000. 00* 20000. 00| 26, 226. 00* 26226. 00
4 22.00 528. 00| 125. 00 3000. 00| 80. 00 1920. 00| 100. 00 2400. 00
5| 2.25 7740. 00| 3.80 13072. 00| 2.15 7396. 00| 2.05 7052. 00
6| 27.00 13500. 00| 35.00 17500. 00| 20.00 10000. 00| 18. 00 9000. 00
7| 1, 000. 00 4000. 00| 1, 300. 00 5200. 00| 1, 300. 00 5200. 00| 600. 00 2400. 00
8| 8, 250. 00 16500. 00| 3, 000. 00 6000. 00| 10, 500. 00 21000. 00| 6, 000. 00 12000. 00
9| 1.45 1566. 00| 5. 40 5832. 00| 1.45 1566. 00| 1.50 1620. 00
10| 1.50 99. 00| 8. 00 528. 00| 1.10 72. 60| 2.00 132. 00
11] 57.00 228. 00| 250. 00 1000. 00| 55. 00 220. 00| 130. 00 520. 00
12| 270. 00 540. 00| 1, 100. 00 2200. 00| 800. 00 1600. 00| 800. 00 1600. 00
13| 12.25 31360. 00| 14. 00 35840. 00| 17.15 43904. 00| 20. 00 51200. 00
14| 41.00 943. 00| 50. 00 1150. 00| 13.00 299. 00| 15. 00 345. 00
15| 450. 00 450. 00| 500. 00 500. 00| 105. 00 105. 00| 100. 00 100. 00
16| 5, 000. 00* 5000. 00| 4, 800. 00* 4800.00| 14, 000. 00* 14000. 00| 5, 000. 00* 5000. 00
17| 15. 65 167455. 00| 14.75 157825. 00| 10. 50 112350. 00| 16. 50 176550. 00
18| 2, 500. 00* 2500. 00| 3, 500. 00* 3500.00| 10, 000. 00* 10000. 00| 2, 500. 00* 2500. 00
19| 350. 00 3850. 00| 950. 00 10450. 00| 325. 00 3575. 00| 350. 00 3850. 00
20| 150. 00 6000. 00| 132. 00 5280. 00| 140. 00 5600. 00| 135. 00 5400. 00
21| .85 289. 00| 4.80 1632. 00| 80 272. 00| 1.00 340. 00
22| 40. 00 78800. 00| 30. 20 59494. 00| 36. 80 72496. 00| 46. 00 90620. 00
23| 44.00 151800. 00| 51.00 175950. 00| 42.25 145762. 50| 45. 00 155250. 00
24 4.50 5580. 00| 11.00 13640. 00| 4.75 5890. 00| 5. 00 6200. 00
25| 2, 900. 00 2610. 00| 1, 700. 00 1530. 00| 2, 600. 00 2340. 00| 2, 000. 00 1800. 00
26| 260. 00 13260. 00| 95. 00 4845. 00| 200. 00 10200. 00| 175. 00 8925. 00
27| 900. 00 1800. 00| 210. 00 420. 00| 800. 00 1600. 00| 750. 00 1500. 00
28| 500. 00 1000. 00| 1, 350. 00 2700. 00| 450. 00 900. 00| 300. 00 600. 00
29| 4, 400. 00 880. 00| 2, 500. 00 500. 00| 1, 600. 00 320. 00| 2, 500. 00 500. 00
30| 140. 00 980. 00| 48.00 336. 00| 55. 00 385. 00| 300. 00 2100. 00
31| 13. 50 378. 00| 5. 40 151. 20| 20.00 560. 00| 30. 00 840. 00
32| 950. 00 950. 00| 1, 150. 00 1150. 00| 950. 00 950. 00| 750. 00 750. 00
33| .45 1548. 00| 6. 20 21328. 00| 42 1444. 80| .50 1720. 00
34| 3.25 780. 00| 12. 50 3000. 00| 3.25 780. 00| 4.00 960. 00
35| 56, 924. 00* 56924. 00| 24, 943. 80* 24943.80| 112, 000. 00* 112000. 00| 57, 300. 00* 57300. 00
T 597, 238. 00 599, 257. 00 624, 107. 90 643, 000. 00



3- 440304

3- SBD- 38- 7
L/ 29/ 01
I
TEM SI XTH
| BI D
I
1] 200. 00
2| 3, 000. 00*
3| 10, 000. 00*
4 | 40. 00
5 | 4.50
6 | 24.00
7 1, 500. 00
8 | 10, 000. 00
9 | 2.00
10 | 10. 00
11 | 100. 00
12 | 2, 000. 00
13 | 40. 00
14 | 40. 00
15 | 500. 00
16 | 5, 000. 00*
17 | 12.00
18 | 4, 000. 00*
19 | 410. 00
20 | 240. 00
21 | 3.00
22 | 40. 00
23 | 60. 00
24 | 5. 00
25 | 2, 000. 00
26 | 250. 00
27 | 1, 000. 00
28 | 2, 000. 00
29 | 2, 000. 00
30 | 200. 00
31 | 10. 00
32 | 1, 000. 00
33 | 1.50
34 | 4.00
35 | 10, 000. 00*
T

SUMMARY OF REMAI NI NG

9600
1020
78800.
207000
6200
1800
12750.
2000.
4000.
400.
1400
280.
1000
5160
960.
10000.

665, 960. 00

SEVENTH

BI D AMOUNT
197.00 3152
7, 400. 00* 7400
15, 000. 00* 15000
40. 00 960
4.00 13760
40. 00 20000
1, 000. 00 4000
12, 000. 00 24000
2.50 2700
2.00 132
150. 00 600
700. 00 1400
25.00 64000
35.00 805
150. 00 150
5, 000. 00* 5000
21.00 224700
9, 300. 00* 9300
400. 00 4400
250. 00 10000
2.00 680
40. 00 78800
41. 00 141450
10. 00 12400
5, 000. 00 4500
155. 00 7905
1, 000. 00 2000
350. 00 700
5, 000. 00 1000
550. 00 3850
10. 00 280
700. 00 700.
2.00 6880.
4.00 960.
30, 000. 00* 30000.
703, 564. 00

El GHTH
BI D AMOUNT
_______________________________ |
100. 00 1600
5, 000. 00* 5000
174, 723. 00* 174723
160. 00 3840
1.05 3612
19. 00 9500
1, 000. 00 4000
13, 000. 00 26000
1.40 1512
1.00 66
55. 00 220
1, 300. 00 2600
16. 00 40960
12.50 287
105. 00 105.
5, 000. 00* 5000.
17.00 181900.
1. 00* 1.
660. 00 7260.
120. 00 4800.
.55 187.
32.00 63040.
36. 75 126787.
5.25 6510.
3, 000. 00 2700
400. 00 20400.
625. 00 1250.
190. 00 380.
1, 750. 00 350.
290. 00 2030.
20. 00 560.
480. 00 480.
.40 1376.
3.05 732.
70, 000. 00* 70000.
769, 769. 00

Bl D245
PAGE 11
12/03/01
NI NTH
BI D AMOUNT
300. 00 4800
3, 000. 00* 3000
29, 000. 00* 29000
100. 00 2400
4.25 14620
20. 00 10000
1, 000. 00 4000
13, 800. 00 27600
6. 00 6480
20.00 1320
200. 00 800
1, 500. 00 3000
40. 00 102400
30. 00 690
300. 00 300
60, 000. 00* 60000
20.00 214000
2, 000. 00* 2000
500. 00 5500
200. 00 8000
10. 00 3400
30. 00 59100
52.00 179400
15.00 18600
4, 000. 00 3600.
150. 00 7650.
500. 00 1000.
1, 000. 00 2000.
4, 000. 00 800.
125.00 875.
10. 00 280.
1, 500. 00 1500.
2.00 6880.
20. 00 4800.
30, 000. 00* 30000.
819, 795. 00



